



DESIGN SERVICES FOR POLK RUN NON-POTABLE WATER  
UPGRADES AND POLK RUN UV SYSTEM/POST AERATION  
IMPROVEMENTS  
RFQ #2016-011

Date Issued: April 8, 2016

**ADDENDUM No. 1**

This addendum will only be available for viewing on the City of Cincinnati website at <https://data.cincinnati-oh.gov/Fiscal-Sustainability-Strategic-Investment/Procurement-Opportunities-and-Contract-Awards/pid3-z56k>.

The attention of all Offerors is directed to the following additions/deletions or revisions to the Request for Qualifications (RFQ).

The RFQ for the above referenced project is amended and revised as follows:

**REVISION:**

**Section 1.4: SCOPE OF SERVICES**

**DELETE:** Construction is estimated to be completed by the end of May 2016.

**ADD:** Construction is estimated to be completed by the end of August 2019.

**ADDITION:**

A pre-submittal site visit will be conducted on April 14, 2016 at 1:00 PM at the Polk Run Wastewater Treatment Plant: 9744 E Kemper Rd; Loveland, OH 45140

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK)